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BACKGROUND 

Task Order Statement of Work 
Safe and Sustainable Recycling of Industrial Materials 

Technical & Program Support 

Since 2005, EPA's Industrial Materials Recycling (IMR) Program has collaborated with States, 
other federal agencies, academia, and industry to cooperatively foster the recycling of industrial 
materials in beneficial use applications. Industrial materials are the byproducts of industrial 
processes, such as coal combustion, metal casting, construction, or paper production. Materials 
include coal combustion residues (fly ash, boiler slag, flue gas desulfurization material, and 
bottom ash); iron and steel slags; used tires; foundry sands; pulp and paper residuals; and 
construction and demolition materials (wood, roofing shingles, concrete, cardboard, asphalt, 
etc.). These materials can be recycled in construction applications such as buildings, roads, or 
bridges because they have engineering, chemical and ·physical properties similar to those of the 
virgin materials they replace, making them valuable resources as manufacturing feedstock or 
construction products. 

Historically, the IMR program focused on the development and sharing of outreach materials to 
educate and increase awareness of recycling industrial materials to regulators, material 
generators, and potential end users. While the Agency still maintains support of safe beneficial 
use practices, a number of events in 2009 and 2010 have led the EPA to shift the focus of its 
IMR Program from promotional outreach to developing and implementing protocols to assess 
and ensure the safety of beneficial use practices: 

• Disposal of Coal Combustion Residues (CCR) Proposed Regulation. On June 4, 2010, 
EPA issued for public comment a proposal to regulate the disposal of coal combustion 
residues- in part, as a result of the Kingston, TN, TVA impoundment failure. Although 
the preamble states that EPA continues to support beneficial uses of CCRs and is not 
proposing to regulate beneficial uses or remove the Bevill exemption for beneficial uses, 
it also provided extensive discussion ofbeneficial use practices and noted " ... EPA 
believes that encapsulated uses of CCR, as is common in many consumer products, does 
not merit regulation. On the other hand, unencapsulated uses have raised concerns and 
merit closer attention." (75 FR 35160). 

• EPA Inspector General Report on C2P2 Program. EPA's Inspector General began to 
review EPA's Coal Combustion Products Partnership (C2P2) Program. EPA had 
established and nurtured this partnership over a number of years as part of its IMR 
information development and sharing effort to foster increased diversion from disposal to 
recycling. In a regulatory context, the Inspector General found the C2P2 website 
contained incomplete risk information on the beneficial use of CCRs and also contained 
material that gave the appearance that EPA endorses commercial products. EPA 
suspended its involvement in the Partnership to enhance the risk information and interact 
more equitably with all stakeholders, rather than in a partnership relationship. 

• Safe and Sustainable Materials Management. EPA is shifting to a more holistic 
approach to protection of health and the environment. Rather than focusing on singular 



impacts (e.g., climate change) and materials, EPA is moving to consideration of an array 
of multiple impacts throughout the entire life cycles of systems involving the use of 
materials. Health and environmental risks are associated with any material use, whether 
virgin or recycled, and EPA needs to ensure that beneficial use of industrial materials is 
occurring in a manner that does not cause undue risks. The broader, life-cycle approach 
to examining an array of multiple impacts requires further examination of potential risks. 

PURPOSE AND OBJECTIVES 
The purpose of this Task Order is to provide RCSD staffwith technical assistance and general 
program support in the development of technical information and reports for posting on the EPA 
web site to provide information and procedures that ensure the safety of beneficial use practices. 
The information and reports also will be used to support the different sections of a "Beneficial 
Use Determination Process" flow chart (see attached flow chart) currently under development by 
EPA. The purpose of the flow chart is to illustrate the structure ofthe overall decision making 
process associated with ensuring that beneficial uses are safe. The information and procedures to 
be produced via this Task Order should cover each stage of the flow chart. In addition to safety 
information, the work under this Task Order will provide information on the sustainability 
aspects of beneficial. uses as well as key engineering practices (associated with environmental 
safety) that should be utilized in beneficial use . 

. SCOPE OF WORK 

The Contractor shall possess in-depth knowledge ofthe recycling and beneficial use of industrial 
materials, and also have expertise in developing and maintaining websites and communication 
and outreach materials. The Contractor also shall possess the ability to effectively interpret, 
evaluate, and communicate environmental risk, risk management and safety information to "non
scientists." 

The work to be completed and the schedule of deliverables are included in the tasks detailed 
below. Tasks 1 and 2 will commence at award of the task order. The other tasks will begin at 
the direction of the TO COR. 

TASK 1: BENEFICIAL USE SAFETY INFORMATION REPORTS 
(Tasks 1 and 8 of Contract-level SOW) 

Under this task, the Contractor shall conduct literature searches (and other information gathering 
activities, e.g., contacting ASTSWMO and the Industrial Resources Council) to develop seven 
(7) reports compiling the available safety information, reflective of the flow chart, for various 
beneficial use applications ofthe following industrial materials: (1) coal combustion residues 
(fly ash, boiler slag, flue gas desulfurization material, and bottom ash), (2) construction and 
demolition materials (wood, roofing shingles, concrete, cardboard, asphalt, etc.), (3) scrap tires, 
(4) foundry sands, (5) iron and steel slags, and (6) pulp and paper residuals. Individual reports, 
such as the report on coal combustion residues, could contain individualized chapters on the 
different types of coal combustion residuals. The contractor shall focus their initial work on fly 
ash used in concrete. Secondly, the contractor would then focus on the remaining types of coal 
combustion residuals. Lastly, the contractor would focus on the remaining types of industrial 
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materials. The contractor will be provided with further direction from EPA as to the priority of 
the remaining industrial materials. 

The information contained in these reports will be used to support the "Beneficial Use 
Determination Process" flow chart currently under development by EPA. To this end, each 
report will include (but not be limited to) the following items, based on an assessment of existing 
literature and other reports. Note that the contents of each report will be finalized through 
subsequent discussions with EPA. 

1. Use Constituting Disposal. An overview should be provided on how the industrial 
material is used (e.g., structural fill, cement, concrete, fuel, etc.) and whether there is 
placement on the land. This is important because EPA's responsibilities deal with 
materials that are used in a manner that constitute disposal - for example, we will not 
deal with cenospheres used in cosmetics or FGD gypsum in beer (such uses should be 
identified, but oversight responsibility should quickly be associated with federal agencies 
other than EPA). Those uses that do not involve placement on the land will not be 
included in the subsequent steps identified below. 

2. Comparison to Virgin Material it Replaces. A characterization should be provided of 
the industrial material (its chemical and physical properties, constituents of concern in 
the materials, and their total and leach concentration levels). A summary table should be 
provided listing uses that involve placement on the land and a brief description of the 
uses (e.g. structural fill, cement, concrete, etc.) along with the identification of the 
material being replaced). To the extent possible, each report should provide 
environmental and chemical information on the virgin material the industrial material is 
replacing. This comparison should compare both total and leach concentrations ofthe 
constituents in the virgin material with the concentrations of constituents in the industrial 
material. 

3. National Safety Decisions. For each material and/or use discussed, indicate whether 
EPA or other federal agencies have conducted assessments ofthe material, whether any 
concerns have been raised about particular uses. For example, in the area of 
construction and demolition, EPA has taken positions regarding lead base painted 
materials as well as materials potentially containing asbestos, such as shingles. USGS 
conducted a study of radioactivity in fly ash. EPA has identified concerns with certain 
foundry sands (i.e., lead in sand from brass foundries and nickel in olivine sands). Under 
this statement of work the contractor will support the development of a national safety 
decision for fly ash used in concrete. Tliis will involve analysis of literature articles, 
most of which will be provided by EPA, and will incorporate assessment of criteria from 
other countries on fly ash concrete in contact with drinking water. The contractor will 
follow-up on a prior EPA funded literature search, and provide individual analysis for 
each of approximately 40 articles. 

4. State Decisions. Each report should address the following types of information: 

a. Which states have a beneficial use program; is the material/use covered by the 
program or is there a program gap; is there criteria or restrictions; is approval 
based on state experience or risk criteria, if risk criteria, which one. A useful 
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source would be the State Beneficial Use Program Locator at 
http://www.envcap.org/statetoolslbrsl/index.cfm. 

b. Utilizing the NEWMOA BUD database summarize the number of approved BU 
decisions by material and application. 

c. The contractor shall provide detailed examples of no more than 2 site-specific 
case studies approved by a State BU program. 

d. Tools and information provided by EPA and other federal agencies for assessing 
risks will be identified. 

e. Additional non-Federal tools and literature articles to support risk evaluation (e.g. 
WISCLeach) will be identified, assessed and summarized. EPA's Risk 
Compendium should be included as a primary source of information. 

f. Additional information regarding any resulting beneficial use damage cases 
should be summarized. 

g. Include additional information from Task 2 below, compiling information and 
supporting documents on how the European Union (EU) and other countries 
address ensuring the safety of reusing materials/uses, including collecting copies 
of their supporting documents. 

5. Industry Decisions. Each Report should acknowledge that there are circumstances 
where there is no National or State Decision, or a situation where there may be special 
conditions, where the industry will assess risks prior to proceeding. The tools and 
information available to the States as identified in item #4 are also available for industry 
to conduct their assessment. This section should highlight where there are no state 
programs or where the state program has a gap for a particular material/use. The 
contractor shall provide detailed examples of 2 site-specific case studies undertaken by 
industry. 

6. Special Focus on End-of Life: Report should draw attention to any studies assessing the 
human and environmental impacts ofusing industrial materials at the end-of-life of the 
product. For example, when a road or bridge built with concrete containing fly ash 
reaches the end of its service life, what happens to that concrete and are there 
environmental studies on crushed concrete containing fly ash? Another example is FGD 
gypsum that is used in wallboard, and any disposal issues. 

The TOCOR will provide the Contractor with updated versions of EPA's draft "Beneficial Use 
Determination Process" flow chart as they are developed. The TOCOR also will provide the 
Contractor with information in each of these topics areas to support the literature search effort. 
For coal combustion residues, literature searches were begun under the previous contract EP-W-
07-003. The TOCOR will provide the results of these initial searches to the Contractor. After 
review and final approval of each report by the TOCOR, the Contractor shall finalize each report 
and provide 508-compliant electronic versions for posting on the web. 
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DELIVERABLES DUE DATE 

An Initial Meeting between the TOCOR and the Within one (I) week after approval of the 
Contractor to discuss the timeline and strategy TO. 
for completing the Task and prioritizing 
materials. 
Draft Quality Assurance Project Plan Within one (I) week after Initial Meeting 

with TOCOR. 
Final Quality Assurance Project Plan Based on Technical Directives (TD) issued 

byTOCOR. 
Draft briefing on scope, approach, and outputs Within one (I) week after Initial Meeting 
for TOCOR's use in briefing management. with TOCOR. 
Initial Outline of Report for First Material (Coal Within one (I) week after receiving TOCOR 
Ash used in concrete) comments. 
Final Outline Report for First Material (Coal Within one (I) week after receiving final 
Ash used in concrete) TOCOR comments. 

Draft Report for First Material (Coal Ash used Based on Technical Directives (TD) issued 
in concrete) byTOCOR 
Final Report for First Material (Coal Ash used Based on Technical Directives (TD) issued 
in concrete) byTOCOR 
Initial Outline of Report for Second Material Within one (I) week after receiving final 
(Remaining coal combustion residuals) TOCOR comments. 

Final Outline Report for Second Material Within one (I) week after receiving TOCOR 
(Remaining coal combustion residuals) comments 
Draft Report for Second Material Based on Technical Directives (TD) issued 
(Remaining coal combustion residuals) byTOCOR 
Final Report for Second Material Based on Technical Directives (TD) issued 
(Remaining coal combustion residuals) byTOCOR 
Initial Outline of Report for Third Material Within one (I) week after receiving final 

TOCOR comments. 
Final Outline Report for Third Material Within one (I) week after receiving TOCOR 

comments 
Draft Report for Third Material Based on Technical Directives (TD) issued 

byTOCOR 
Final Report for Third Material Based on Technical Directives (TD) issued 

byTOCOR 
Initial Outline of Report for Fourth Material Within one (I) week after receiving final 

TOCOR comments. 
Final Outline Report for Fourth Material Within one (1) week after receiving TOCOR 

comments 
Draft Report for Fourth Material Based on Technical Directives (TD) issued 

byTOCOR 
Final Report for Fourth Material Based on Technical Directives (TD) issued 

byTOCOR 
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DELIVERABLES DUE DATE 

Initial Outline of Report for Fifth Material Within one (1) week after receiving final 
TOCOR comments. 

Final Outline Report for Fifth Material Within one (1) week after receiving TOCOR 
comments 

Draft Report for Fifth Material Based on Technical Directives (TD) issued 
byTOCOR 

Final Report for Fifth Material Based on Technical Directives (TD) issued 
byTOCOR 

Initial Outline of Report for Sixth Material Within one (1) week after receiving final 
TOCOR comments. 

Final Outline Report for Sixth Material Within one (1) week after receiving TOCOR 
comments 

Draft Report for Sixth Material Based on Technical Directives (TD) issued 
byTOCOR 

Final Report for Sixth Material Based on Technical Directives (TD) issued 
byTOCOR 

Initial Outline of Report for Seventh Material Within one (1) week after receiving final 
TOCOR comments. 

Final Outline Report for Seventh Material Within one (1) week after receiving TOCOR 
comments 

Draft Report for Seventh Material Based on Technical Directives (TD) issued 
byTOCOR 

Final Report for Seventh Material Based on Technical Directives (TD) issued 
byTOCOR 

TASK2: REVIEW of OTHER COUNTRIES' BENEFICIAL USE PROGRAMS 
(Tasks 1 and 8 of Contract-level SOW) 

Many other countries, such as Canada and those in the European Union (e.g. the United 
Kingdom) have programs and directives in place that govern the safe beneficial use of industrial 
materials. Under this task, the Contractor will work with the TOCOR to conduct a literature 
review of the supporting background documents specific countries have developed to 
demonstrate that certain beneficial uses are environmentally safe. The review should include an 
overview of the program and directives; findings from the country's risk analyses determining 
the environmental safety of certain beneficial use practices (which uses are considered the 
greatest risk); risk management restrictions and requirements imposed by the country on specific 
beneficial uses; their economic analysis, and how these countries address end-of-life 
considerations. For example, the following information should be included for the United 
Kingdom and similar information should be included for other countries: requirements for 
concrete products used in contact with drinking water (http://www.dwi.gov.uk/drinking-water
products/advice-and-approval/protocol3.pdt), radioactivity study on fly ash 
(http://www.ukgaa.org.uk/Papers/AshTechA14ARadiologicalStudyOfPFAGoodingEtAl.pdt); 
and the UK criteria being developed in their Quality Protocols addressing bound (encapsulated), 
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grout, and unbound and fill (unecapsulated) applications. The contractor shall obtain copies of 
all the relevant supporting documents and identify and explain how such procedures could be 
applied in the U.S. to ensure safe uses. Copies of these supporting documents should be 
collected and the relevant ones should be included in the "State Decisions" section of the flow 
chart from Task 1 above. A review of the European Union regulations for coal combustion 
residues was begun under the previous contract EP-W-07-003. The TOCOR will provide the 
results of these initial reviews to the Contractor. After review and final approval of each report 
by the TOCOR, the Contractor shall finalize each report and provide 508-compliant electronic 
versions for posting on the web. 

DELIVERABLES DUE DATE 

Meeting with TOCOR to Discuss Reviews TBD 

Draft Preliminary Review Report Based on TD issued by TOCOR 

Draft briefing on approach and findings of the Simultaneous with the Draft Preliminary 
Preliminary Report for TOCOR's use in Review Report 
briefing management 

Final Review Report Within 2 weeks of receiving final comments 
from TOCOR 

Draft briefing on Final Report for TOCOR's us Simultaneous with the Final Review Report 
in briefing management 

TASK3: INDUSTRIAL MATERIALS RECYCLING WEBSITE UPDATE 
(Task 4 of Contract-level SOW) 

EPA has developed an Industrial Materials Recycling (IMR) website 
(http://www.epa.gov/industrialmaterials) to provide information on the beneficial use and 
recycling of industrial materials. Under this Task, the Contractor shall review and update the 
contents of the IMR website to be consistent with and address safety concerns regarding 
beneficial use that have arisen from EPA's proposed rulemaking on the disposal of coal 
combustion residues and the Inspector General's review of the Coal Combustion Products 
Partnership. The revisions include adding information from the assessment report findings in 
Task 1. For example, the concentration levels of contaminants that are present in the recycled 
materials, and, if possible, a comparison between those contaminants and the contaminants found 
in the virgin ·material the recycled material is replacing. This task may involve the development 
of the following seven (7) new web pages addressing risk/safety concerns: (1) a general 
risk/safety web page forindustrial materials and (2) specific risk/safety web pages for each of the 
six (6) industrial materials identified in Task 1 above. These risk web pages should include 
reference links to significant and recent publications and related resources identified from the 
literature search in Task 1 above. 

The Contractor shall submit revised Web site content and new risk/safety web pages both in 
electronic MS Word format and a Website-site ready format to the TOCOR. Following final 
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approval of the Web site content, the Contractor shall submit the content to the TOCOR in an 
electronic format specified by the TOCOR. The TOCOR will be responsible for coordinating 
the implementation of the website revisions with ORCR's Program Management, 
Communications, and Analysis Office (PMCAO). 

DELIVERABLES 

Meeting with TOCOR to discuss revisions 
needed to the IMR Website 

Draft revised IMR Web Page Content and 
Layout; and draft New Safety Web Pages 

Final revised IMR Web Page Content and 
Layout; and Final New Safety Web Pages 

TASK 4: SCRAP TIRES WEBSITE UPDATE 
(Task 4 of Contract-level SOW) 

DUE DATE 

TBD 

Based on TD issued by TOCOR 

Within 2 weeks of receiving final comments 
from TOCOR. 

EPA's Scrap Tire website provides the public with information and technical resources on the 
recycling of scrap tires. Under this task, the Contractor shall (1) update statistical data on the 
scrap Tire Website; (2) consolidate, eliminate duplicative content, and rewrite sections as needed 
on the Scrap Tire Website, including taking the Rubberized Asphalt information from the current 
Ground Rubber page, http://www.epa.gov/osw/conserve/materials/tires/ground.htm, and 
developing a new technical web page for Rubberized Asphalt and (3) develop new web pages for 
the Resource Conservation Challenge (RCC) Scrap Tire Workgroup section ofthe main Scrap 
Tire website including the following five sections: Goals, Ground Rubber, Civil Engineering, 
Rubberized Asphalt, and Tire-Derived Fuel. The new web pages will focus on the Workgroup's 
efforts in these five (5) areas. The new web pages for the RCC Scrap Tire Workgroup section 
will be about the same length as the existing page at 
http://www.epa.gov/osw/conserve/materials/tires/workgroup.htm. 

See RCC Scrap Tire Web Pages: 
http://www.epa.gov/osw/conserve/materials/tires/ 
http://www.epa.gov/osw/conserve/materials/tires/basic.htm 
http://www.epa.gov/osw/conserve/materials/tires/basic.htm#markets 
http://www.epa.gov/osw/conserve/materials/tires/tdf.htm 
http:/ /www.epa.gov/osw/conserve/materials/tires/civil eng.htm 
http://www.epa.gov/osw/conserve/materials/tires/ground.htm 
http://www.epa.gov/osw/conserve/materials/tires/laws.htm 
http://www.epa.gov/osw/conserve/materials/tires/live.htm 
http://www.epa.gov/osw/conserve/materials/tires/science.htm 
http:/ /www.epa.gov/ osw/ conserve/materials/tires/fag .htm 
http://www.epa.gov/osw/conserve/materials/tires/publications.htm 
http://www.epa.gov/osw/conserve/materials/tires/rel links.htm 
http://www.epa.gov/osw/conserve/materials/tires/workgroup.htm 
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The TOCOR will provide the Contractor with information and corrections to update and develop 
the new web pages. The contractor will revise the web site using new statistical data from the 
new Rubber Manufacturers Association 2011 Scrap Tire Markets Report. It is anticipated that 
the 2011 Markets report will be posted on the RMA website in Spring 2011. 

The Contractor shall submit revised RCC Scrap Tire Web site content and new RCC Scrap Tire 
Workgroup web pages both in electronic MS Word format and a Website-site ready format to the 
TOCOR. A track changes version of the proposed revisions will be included with the clean copy 
of the first draft revisions. Following final approval ofthe Web site content, the Contractor shall 
submit the content to the TOCOR in an electronic format specified by the TOCOR. The 
TOCOR will be responsible for coordinating the implementation of the website revisions with 
ORCR's Program Management, Communications, and Analysis Office (PMCAO). 

DELIVERABLES DUE DATE 

Meeting with TOCOR to discuss revisions TBD 
needed to the RCC Scrap Tire Website 

Draft revised RCC Scrap Tire Web Pages Based on TD issued by TOCOR 
Content (track changes format and clean copy) 

Draft New RCC Scrap Tire Workgroup Web Within 2 weeks of receiving final comments 
Pages from TOCOR. 

Final revised RCC Scrap Tire Web Pages Within 2 weeks of receiving final comments 
Content and Final New Web Pages from TOCOR. 

TASK 5: GENERAL IMR PROGRAM SUPPORT 
(Tasks 1 and 4 of Contract-level SOW) 

Under this task, the Contractor shall provide additional program support to update existing 
outreach materials with safety information and to support outreach to key stakeholders (other 
federal agencies, state environmental and transportation agencies, industry trade associations, 
citizen interest groups, etc.). The IMR program distributed and published technical and 
educational materials which may require revisions within the period of performance of this Task 
Order. The Contractor may be required to perform updates or create addendums to numerous 
existing brochures to be consistent and address concerns with beneficial use that have arisen 
from EPA's proposed rulemaking on the disposal of coal combustion residuals. The potential 
revisions to these publications are discussed below. These updates typically require at least two 
rounds of review and comment by EPA personnel. The resources and work expected on each is 
listed below: 
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•!• Using Recycled Industrial Materials in Buildings, 
http://www.epa.gov/epawaste/conserve/rrr/imr/pdfs/recy-bldg.pdf, (may need 
minor text and graphic revisions) 

•!• Using Recycled Industrial Materials in Roadways, 
http://www.epa.gov/epawaste/conserve/rrr/imr/pdfs/roadways.pdf, (may need 
minor text and graphic revisions) 

•!• Construction Initiative tri-fold brochure, 
http://www.epa.gov/epawaste/conserve/rrr/imr/pdfs/ci-fs.pdf, (may need text 
revisions) 

•!• Industrial Materials Recycling; Managing Resources for Tomorrow, 
http://www.epa.gov/epawaste/rcc/resources/ind-mat.htm, (may need minor text 
and graphic revisions) 

•!• Building for the Future by Recycling Industrial Materials, 
http://www.epa.gov/epawaste/conserve/rrr/imr/pdfs/banner-fs.pdf, (may need 
minor text revisions) 

•!• Using Coal Ash in Highway Construction: A Guide to Benefits and Impacts, 
EPA-530-K-05-002, April2005, (may need minor text revisions) 

•!• Agricultural Uses for Flue Gas Desulfurization Gypsum, EPA-530-F-08-009, 
March 2008, (may need minor text revisions and design a graphical layout for the 
multi-page fact sheet) 

•!• Coal Combustion Products Partnership Case Studies, (based on the IG review the 
case studies may require minor text and graphical revisions) 

The Contractor may be required to provide support in communicating to key stakeholders about 
EPA's re-focus on the safety aspects ofbeneficial use. The contractor will verify stakeholder's 
contact information to assist EPA in distributing targeted letters. 

DELIVERABLES DUE DATE 

Meeting with TOCOR to discuss revisions Based on TD issued by TOCOR. 
needed 

Draft and final versions of outreach materials Based on TD issued by TOCOR. 

Additional Requirements: 

TECHNICAL DIRECTION 

In accordance with EPAAR 1552.237-71-Technical Direction, the Task Order Contracting 
Officer's Representative (TOCOR) will provide Technical Direction during performance ofthis 
task order. Technical direction includes: 
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(1) Instruction to the contractor that approves approaches, solutions, designs, or 
refinements; fills in details; completes the general description of work; shifts 
emphasis among work areas or tasks; and 

(2) Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not 
have the authority to issue Technical Direction which: 

(1) Requires additional work outside the scope of the contract or task order; 

(2) Constitutes a change as defined in the "Changes" clause; 

(3) Causes an increase or decrease in the estimated cost of the contract or task order; 

(4) Alters the period of performance of the contract or task order; or 

(5) Changes any of the other express terms or conditions of the contract or task order. 

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in 
writing within five (5) calendar days after oral issuance. 

QUALITY ASSURANCE 

In fulfilling this task order, the Contractor shall abide by all appropriate quality assurance 
procedures, as described in EPA Order 5360.1A2, EPA Manual5360.Al, and OSWER's and 
ORCR's Quality Management Plans. See also EPA Website: 
http://www.epa.gov/guality/ga docs.html. When preparing documents that cite others' work as 
technical references, the contractor shall supply electronic versions of each technical reference 
cited, except when the reference consists of an online database (in which case the contractor shall 
supply a URL together with the date the data were accessed, and a description of any query 
language used). 

COMMUNICATIONS PRODUCTS 

Performance under this task order requires the contractor to develop deliverables that are 
considered by EPA to be "Communications Products". The contractor shall develop 
Communications Products in accordance with EPA's Policy and Implementation Guide for 
Communications Product Development and Approval found here: 
http://www.epa.gov/productreview/guide/index.html. Additionally, if Communications Products 
require the use of EPA graphics, logos, or other identifiable materials, the Communications 
Products are further subject to the standards in EPA's Stylebook/or EPA Communications 
Product Standards found here http://www.epa.gov/productreview/stylebook/index.html. 

GOVERNMENT PRINTING 
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Performance under this task order calls for printing or duplication that exceeds the maximum 
limitations described in EPAAR 1552.208-70-Printing. Any printing or duplication called for 
under this task order in excess of those limits must be performed by EPA's Print Shop or by the 
Government Printing Office (GPO). The contractor shall coordinate with the Task Order 
Contracting Officer's Representative (TOCOR) on all printing or duplication to be completed by 
EPA's Print Shop or the GPO. 
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EFY: 12 Fund: B Budget Org: 31M Program (PRC): 

301DA1C Budget (BOC) : 2585 DCN - Line ID: 
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15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

168. UNITED STATES OF AMERICA 

(Signature of Contracting Officer} 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10_056100331004 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

New Total Amount 
New Total Amount 

SUPPLIES/SERVICES 

(B) 

for this Version: $0.00 
for this Award: $259,981.00 

Buyer changed from Manuela Meyer to Marshand Boone 
Contracting Officer changed from Lynette Gallion 
to Rayna Brown 

Period of Performance: 04/13/2011 to 08/31/2012 

NSN 7540-01·152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

' 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT r· CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. r PROJECT NO. (If applicable) 

005 See Block 16C 
6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than nem 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement 
Operations Operations 
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Cede) 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

I CF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0033 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 04/13/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENT:; oF SOLICITATioN:; 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and Is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x Mutual Agreement of the Parties 
D. OTHER (SpeCify type of modification and authority) 

E. IMPORTANT: Contractor DIs not [KI is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject maner where feasible.) 

DUNS Number: 072648579 
The purpose of this no cost, bilateral modification is to incorporate the attached 

Statement of Work - Amendment #2 (1 page) as a supplemental agreement, which the Contractor 

agrees has no impact to the overall cost of this task order. 

This task order is for non-severable services. 

All other terms and conditions remains unchanged and in full force and effect. 

TOPO: Rita Chow Max Expire Date: 08/31/2012 

Period of Performance: 04/13/2011 to 08/31/2012 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



PURPOSE 

Amendment #2 to Task Order Statement of Work 
Safe and Sustainable Recycling of Industrial Materials 

Technical & Program Support 

The purpose of this action is to amend the Safe and Sustainable Recycling of Industrial Materials 
Technical and Program Support statement of work ofTask Order EPGll.S00033 under contract 
nwnber EP-W-1 0~056. This is a no cost amendment 

After evaluation of the available resources and because there has been good prOgress made on 
the safety assessments for the beneficial use of coal co-mbustion residues, the Agency is 
amending the tasks in this Task Order Statement of Work (TOSOW) tore-include the other 
industrial materials. 

SCOPE OF WORK 
The work to be completed in the original TOSOW of work is amended below. The contractor 
will continue to work on Task 1 as amended and Task 2. The other tasks will begin at the · 
direction of the Task Order Contracting Officer's Representative (TOCOR). 

Task 1 Benefidai'UseSa(ety Information Reports 
Under this task, the conlractor. shall ~nduct work as ·described in the original TOSOW, however 
the contractor will focus on construction and demolition materials in addition. to the continued 
efforts on fly ash in concrete and other coal combustion residues in other encapsulated (bound) 
and unencapsulated (unbound) uses. The safety effortS fotthc other industrial materials- . 
foundry sands, iron and steel slag, scrap tires, and pulp and paper residuals. will begin at the 
direction of the TOCOR. : 

Task 2 Review of Other Countries' Beneficial Use Programs 
No changes to this task from the first technicai amendment Under this task, the contractor shall 
continue to conduct work as described in the original TOSOW. 

Task 3 Industrial Materials Recycling Website Update 
No changes to this task from the first tecbnical amendment. This task shaH begin at the di~ection 
of the TOCOR. Under this task, the Contractor shaH review and update the-contents of the IMR 
website as infonnation becomes available from Task 1. i 

Task 4 Scrap Tires Website Update . 
No changes to this task from the first technical amendJrient. This task shall begin at the direction 
of the TOCOR. This task is deferred until the safety assessment work is conducted for scr~p 
tires under Task 1. 

Task 5 GerteraliMR Progr1lm Support 
No changes to this task from the first technical amendment. This task shall ~gin at the direction 
of the TOCOR. Under this task, the Contractor may be required to update numerous EPA:JMR 
publications as described in the original TOSOW as information becomes available from Task 1. 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

006 See Block 16C 
6.1SSUED BY CODE SRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street county, State and ZIP Coda) 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 

I 
9 
F AIRFAX VA 220316050 

CODE 072648579 FACILITY CODE 

,1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 5 
4. REQUISITION/PURCHASE REQ. NO. r· PROJECT NO. (If applicable) 

PR-OSWER-12-00268 

7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-
9B. DATED (SEE ITEM 11) 

X 
10A MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0033 
10B. DATED (SEE ITEM 13) 

04/13/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATION5 

0 The above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and Is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $27,519.00 

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATNE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

u. o 1 Ht::K (Specify type or moolfication and authority) 

X By Mutual Agreement of the Parties 

E. IMPORTANT: Contractor Dis not, ~is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

TOPO: Rita Chow Max Expire Date: 08/31/2013 

The purpose of this bilateral modification is to approve the vendor's proposal dated March 

23, 2012 and to incorporate the attached Statement of Work --Amendment #3 (2 pages)-- as a 

supplemental agreement. This modification also: 1) extends the period of performance to 

August 31, 2013, 2) obligates funding in the amount of $27,519, raising the award ceiling 

from $259,981 by $27,519 to $287,500, and 3) makes and administrative change (see below). 

This task order is for non-severable services. All other terms and conditions remain 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Carolyn Mosinski 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100331006 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

unchanged and are in full force and effect. 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 
Period Of Performance End Date changed from 
31-AUG-12 to 31-AUG-13 
Total Amount for this Modification: $27,519.00 
New Total Amount for this Award: $287,500.00 
Obligated Amount for this Modification: $27,519.00 

The Contracting Officer changed from Rayna Brown 
to Carolyn Mosinski. 

Maximum Potential Expiration Date changed to : 
08/31/2013 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $259,981.00 to $287,500.00 
Obligated Amount for this modification: $27,519.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-31M-302DA1-2585-1231MRP009-001 
Beginning FiscalYear 12 
Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization 31M 
Quantity: 0 
Amount: $27,519.00 
Percent: 10.585 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 04/13/2011 to 08/31/2013 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

Task Order Ceiling Amount 

Continued ... 

NSN 754~1-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

5 

287,500.00 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100331006 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

Accounting Info: 

SUPPLIES/SERVICES 

(B) 

ll-12-B-31M-301DA1C-2585-1131MRP012-001 
EFY: 12.Fund: B Budget Org: 31M Program 

BFY: 11 
(PRC): 

301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131MRP012-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
10-11-B-31M-301DA1C-2585-1031MRP515-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 31M Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1031MRP515-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
ll-12-B-31M-301DA1C-2585-1131MRP021-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31M Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131MRP021-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31M-302DA1-2585-1231MRP009-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31M Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231MRP009-001 
Funding Flag: Partial 
Funded: $27,519.00 

NSN 7540.01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR)53.110 

5 
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. Aniend~~nt #3 to Task Order State~ent of Work · 
S.afe and Sustainable Recycling of Industrial Materials 

... _Technical & Program Support . . ·.. . .. :· . . - . : .. · 
.• ' PURPOSE .. : -· · · · : ·.:.' ···•· · .. · ·· ··. . ·· ,. · .·.·. ·· .. · . ·· 

· March 14, 2012 

. ·.· .. ·. .· . . . . · ... :.· ..... "·, .. . · ............ ·.- ·. . . . .. . . . 

The purpose ofthi~ actioriis to amendthe·Safe iind Susiainable;/~ecycling of Industrial Materials 
Technical and Program Support statement of work ofTask Order.EPG11S00033 under contract 
number EP-W-10-0~6.. . · . · · . · · · · 

Because.the Agency continues to form~late th~·rcsearch approach for the safety assessment of 
these_ industrial materials, the scope of work is being modified to inCorporate the needed changes 
in direction. The Agencyis amending the tasks in this Task OrderStatement of Work (TOSOW) 
to modify under Task 1 the research approach for construction and demolition materials; and 
under Tasks 4 (update to the scrap tire website) and 5 (general IMR support) are no longer 
needed. · · · · · 

~;- . 
' • •' tj. •I ~ • • 

,.·· . 

SCOPE OF WORK:~· ..... :.-· .· •. ·.:·: .~.: '· .' -: :, . '. ~<:· ..... ;' :·.-: ;. ·.· .· : 
The work to be completed in the original TO SOW of work is amended below~ The contractor 
will continue to work on Ta5k 1 as. amended and Task 2. JOe oiher.tasks will begin at the 
direction of theTas~ Order Contracting Officer's Representative (TOCOR) .. . 

Task 1 : 8~~-erld~~ U~~ s:re~·~~~o~a.ii'~~ ~~;o~: ::'· .; , .-,, .. -... _-: . 
Under thi's task, the contracto.r shall continue to support the development of national safety 
decision for fly ash used ih concrete'i1l,additiorito o$er encapsulated {bound) beneficial uses of 
CCRS (e.g.; FGD gyp_suin w~l.,oar~;· fly:ash bricks) .. · This will involve· analysis of articles found 
from literature searches and will· ihcorporat<! assessment for criteria frOm other countries for the 
specific uses. The contractor,'· as described in the original TOSOW,will continue to conduct 
literature searches and.other information gathering activitiesto support the Agency's safety 
efforts. · .. ·' ··: .. · .,:. >· .. ·. ·. ·:·· .: .: · <··· ; ·.· · .. · : < · · ·_, . · · :·.::_ · : .. 

For the oth~r e~~a~~ui~tl~~e~eficiat:~e~ oiccRs:i~~llt~fi~~ irt th~-~c~N·o~~mber 2011 MS 
Excd matrix deliverable and i1ot mentioned specifically above, the co~tractor shall compile 
available information from literature seim:hes and otherinfoimation gathering activities on these 
uses. The search parameters should inClude leaching of metals (causing-groundwater 
contamination), suchas arsenic, cadmiurri, chromium, copper, manganese, lead, selenium, zinc, 
boron. chromium +()., and mer'?ury· · · 

Because unencal>sul~ted u~ i~volve 'site~specifi_c~considerations, the Agency is taking a 
different approach than encapsulated useS that~involYes comptling key resoUrces and tools to aid 
others. in conducting unencapsulated· safety evafuations .. Rather than limiting the literature 
review to a short list of 1 7'3 uses for each material, the conti:actorshall conduct a literature review 
for all the general beneficial uses identified in ICF Excel matrix except for agriculture, mining 
applications,: waste' stabili.Zation/solidificaii'on, and.miscelhine~us/otqer_ categories. The 
information froin the literature searches and other inforriuition gathenng activities on these uses 
should cover a5 avwlabie and approprlate·.the relevant categories.jrdhe EPA's draft "Beneficial 
Use Determination Process" which may be refined ip address un_eneapsulated uses. The 

"-,:··:- .~·· -~ .~:-·- •• • : • :···.· •• -· •• ···~ .. :~ •• •• ~· :· •• : J~ •• ·_ - •• •• 
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literature search p~~~e~ .should iriclude l~a~~g ofmeials(ca~sin~ groUndwater.· 

contamination), dust inhalation during the use phase as appropriate, and surface run-off 
contamination from structural fill-type beneficial uses. Specific constituents to focus on~include 
arsenic, cadmium, chromium, copper, manganese, lead,•sel~::nium, zinc; boron~ chromium +6, and 
mercury. · .... :::.~···~:··· ·· .. ·:<.·:·:·: ... .. ,''•:.:.··,:. ·,:. · .. ;· · ... ·: ·. · ... 

Under this task, the Agency also Is modifying its research approach for the construction and 
demolition materials (C&D) safety analysis, Because the components of the C&D materials are 
vast, the contractor shall modify its research 'approach by' identifying the specific toxics (lead. 

asbestos, polychlorinated hydrocarbons~ arsenic, etc.) typically found in C&D materials; identify 

the C&D materials that have contained these toxics (e.g., wood, asphalt shingles, caulk, etc.); 

highlight those beneficial uses of the identified C&D materials where the toxics may pose a 

safety concern; identify regulations and toxic removal techniques to ensure these materials are · 

beneficially used in an environmentally safe manner; and briefly address the existence of specific 

circumstances where C&D .may:become unsafe for beneficiall,lS¢, A draft outline detailing this 
new approach is attach~~ for· guidance~ ·. · · · · ·.- · : .: :·. :~: ,. . · · 

s 

For the remaining·m~teriai~. the ~ei; lite~tJe ~~vi~~ f~~ fou~dry~ds i·~ no long~r needed 

under this task. The literature search review for iron and steel slag and pulp and paper residuals, 

remains on hold and ~ill onl~ Ix:gin at the d.irection of the T.OCOR. .·. · .. 
. . · . . .. . . .. . '. . .. ~. ··~ . ~ 

Task 2 Revi~ of Other. Countries' Beneficial Use Programs .. 
No changes to this task. Under this task, the contractor shall continue to conduct work as 
described in the original TOSOW. · · · ... · · · ·· · · · 

Task 3 Industrial Materials Recycli'ng Website Update · 
No changes to this task. This task shall begin at the direction of the TOCOR.' Under this task! 
the Contractor shall review and update the contents of the IMR website aS information becomes 
available from Task 1. ' ·., . . . ' · · · · · · · , · . ' · ·· · · · · · · · 

'' ... --~ ... 
. .... ·. 

Task 4 Scrap Tires Website Update 
The Agency no longer needs work under this task. The current resources allocated for this task 
should be shifted to Task 1. · · ·· · · 

TaskS General IMR Program Support . . . 
The Agency is deferring this .task becau.se Vfe have not completed efforts under task 1 to be able 

to update the lMR publications .. The current resoi..rrces allocated for this task should be shifted to 
Task 1. · ·· ·· · · · · · ··· · · · 

COMPLETION DATE CHANGE 
The Agency would like to move the completion date from 08/31/12 to 08/31113 because the 
safety work is evolving and changing approaches in accordance with management direction. 

. . . 
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AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 6 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

007 See Block 16C PR-OSWER-12-00449 

6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement 

Operations Operations 
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street county, State and ZIP Coda) (x) 9A. AMENDMENT OF SOLICITATION NO. 

r--'-
I CF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 96. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0033 
106. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 04/13/2011 

11. THIS ITEM ONLY APPLIE:> Tu AMENDMENTS UF SOU<.;ITATIUN:> 

. . 
DThe above numbered solicitation 1s amended as set forth 1n Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended . 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram wlhich Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and Is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $79,842.00 

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A. b~~EC~~~~ ~~~Ef~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of the Parties 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor Dis not. !El is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

Task Order Title: Safe and Sustainable Recycling of Industrial Materials Technical & 

Program Support 

The purpose of this bilateral modification is to: 

1) To incoporated the revised Statement of Work (SOW) dated August 9, 2012 (amendment no. 

4, 2 pages); 

2) To ·approve the Contractor's proposal dated August 29, 2012 in the amount of $79,842.00 

based on the revised SOW herein; 

3) To shift unspent resources from completed Task 2 and Task 3 of the sow to be utilized 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to &jgn) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

166. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100331007 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

under Task 1; 

SUPPLIES/SERVICES 

(B) 

4) To modify the obligation/funding ceiling; 
5) To modify the total task order ceiTing; and 
6) To make administrative changes. 

The allocation of resources for Task 2 and Task 3 
provided in the Contractor's proposal prior to 
this action shall be re-allocated to complete 
Task 1. All work and deliverables associated 
with Task 2 and Task 3 have been completed, 

delivered, inspected and accepted by the 
Government. For clarification, all other 

resources shall be utilized as proposed and 
accepted by the Government. 

The obligated ceiling is hereby increased by 
$79,842.00, from $287,500.00 to $367,342.00, 
which the Contractor is not authorized to exceed. 
The Contractor exceeds this amount at its own 
risk. This Task Order is fully funded. 

The total task order ceiling is hereby changed 
from $287,500.00 to $367,342.00. 

This task order is for non-severable services. 

All other terms and conditions remains unchanged 
and in full force and effect. 
TOPO: Rita Chow Max Expire Date: 08/31/2013. 
LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 

Total Amount for this Modification: $79,842.00 
New Total Amount for this Version: $367,342.00 
New Total Amount for this Award: $367,342.00 
Obligated Amount for this Modification: $79,842.00 
New Total Obligated Amount for this Award: 

$328,102.99 

Contracting Officer changed from Carolyn Mosinski 
to Rayna Brown 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $287,500.00 to $367,342.00 
Obligated Amount for this modification: $79,842.00 
Incremental Funded Amount changed from 
$248,260.99 to $328,102.99 

Continued ... 

NSN 754G-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR)53.110 
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C REFERENCE NO. OF DOCUMENT BEING CONTINUED 

ONTINUATION SHEET EP-W-l0- 056100331007 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

CHANGES FOR DELIVERY LOCATION: HPOD 

Amount changed from $287,500.00 to $367,342.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-31M-302DA1-2585-1231MRP022-001 
Beginning Fisca1Year 12 
Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization 31M 
Quantity: 0 
Amount: $79,842.00 
Percent: 21.73506 

Period of Performance: 04/13/2011 to 08/31/2013 

Change Item 0001 to read as follows(amount shown 

is the total amount) : 

Task Order Ceiling Amount 

Accounting Info: 
11-12-B-31M-301DA1C-2585-1131MRP012-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31M Program (PRC): 

301DA1C Budget (BOC) : 2585 DCN - Line ID: 

1131MRP012-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
10-11-B-31M-301DA1C-2585-1031MRP515-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 31M -Program (PRC): 

301DA1C Budget (BOC) : 2585 DCN - Line ID: 

1031MRP515-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
11-12-B-31M-301DA1C-2585-1131MRP021-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31M Program (PRC): 

301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131MRP021-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31M-302DA1-2585-1231MRP009-001 BFY: 12 

EFY: 13 Fund: B Budget Org: 31M Program (PRC): 

302DA1 Budget (BOC) : 2585 DCN - Line ID: 

1231MRP009-001 
Funding Flag: Partial 
Continued ••. 

NSN 7540-01-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

6 

367,342.00 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100331007 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

Funded: $0.00 
Accounting Info: 

SUPPLIES/SERVICES 

(B) 

12-13-B-31M-302DA1-2585-1231MRP022-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31M Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231MRP022-001 
Funding Flag: Partial 
Funded: $79,842.00 

NSN 754~1-152-8067 

QUANTITY ~NIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4~6) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 4 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. J· PROJECT NO. (If applicable) 

008 See Block 16C 
6.1SSUEDBY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US Environmental Protection Agency US Environmental Protection Agency 

Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement 

Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street county, State and ZIP Code) 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 

I 

9 
F AIRFAX VA 220316050 

Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0033 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 04/13/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment. and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of the Parties 
D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor Dis not. [EJ is required to sign this document and return 1 copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENTfMODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

Task Order Title: Safe and Sustainable Recycling of Industrial Materials Technical & 

Program Support 

TOPO: Paul Cassidy Max Expire Date: 08/31/2013 

The purpose of this bilateral modification is to: 

1) Incorporate the revised statement of work dated November 1, 2012 (Amendment #5, 2 pages) 

2) Approve the contractor's no-cost proposal dated November 9, 2012 based on the revised 

SOW herein; 

3) Make an administrative change 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 1 OA. as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
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(Signature of person authorized to sign) 
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Previous edition unusable 

15C. DATE SIGNED 
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(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
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· REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 10_056100331008 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

{A) 

SUPPLIES/SERVICES 

{B) 

All other terms and conditions remain unchanged. 
LIST OF CHANGES: 

Reason for Modification : Supplemental Agreement 

for work within scope 
Total Amount for this Modification: $0.00 

New Total Amount for this Version: $0.00 

New Total Amount for this Award: $367,342.00 

Contracting Officer Representative changed from 

Rita Chow to Paul Cassidy. 

Period of Performance: 04/13/2011 to 08/31/2013 

NSN 7540-01-152-8067 

QUANTITY ~NIT 

{C) {D) 

UNIT PRICE 

{E) 

AMOUNT 

{F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR)53.110 
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Amendment #5 to Task Order Statement of Work 
Safe and Sustainable Recycling oflndustrial Materials 

Technical & Program Support 
November 1, 2012 

PURPOSE 
The purpose of this action is to amend the Safe and Sustainable Recycling of Industrial Materials 
Technical and Program Support statement of work ofTask Order no. 33 under contract number 
EP-W-10-056. 

Because the Agency continues to formulate the research approach for the safety assessment of 
these industrial materials, the scope of work is being modified to incorporate the needed changes 
in that direction. The Agency is amending the tasks in this Task Order Statement of Work 
(SOW) to modify under Task 1 to expand the research scope for construction and demolition 
materials to include a taxies search and to add an additional draft C&D deliverable report that 
incorporates the Agency's substantive comments and includes the results of the expanded taxies 
search; and modify Task 5 (general IMR support) in this SOW. 

SCOPE OF WORK 
The work to be completed in the original TOSOW of work is amended below. The contractor· 
will continue to work on Task 1 as amended. 

Task 1 Beneficial Use Safety Information Reports 
Under this task, the contractor shall continue to support the safety literature reviews for coal 
combustion residuals, construction and demolition materials, iron and steel slag, and pulp and 
paper residuals. For the expanded research scope, the contractor will conduct a search by taxies 
to close the gaps on any missing taxies that did not show up in the initial C&D materials taxies 
search by material. The contractor will begin looking at the Land Disposal Restrictions 
Universal Treatment Standards under 268.48 as a starting point and may narrow the list down to 
the plausible taxies found in C&D materials; and then conduct a search in one data source to 
determine whether the toxic can be used in the construction. The contractor will need to provide 
a second draft deliverable incorporating the results of this search and EPA's comments provided 
on the front portion of the first C&D materials report deliverable. The contractor will need to 
address EPA's remaining substantial comments to the back portion of the first deliverable and 
any additional comments on the second draft deliverable in the final draft deliverable. 

DELIVERABLES DUE DATE 

Initial draft C&D Report August 31, 2012 (Complete) 

Second draft C&D Report Within three (3) weeks of approval of the 
amendment modification. 

Final (draft) C&D Report Within two (2) weeks of receiving EPA's 

comments on second draft. 

1 



Task 2 Review of Other Countries' Beneficial Use Programs 
No changes to this task as this task has been completed as described in the previous SOW. 

Task 3 Industrial Materials Recycling Website Update 
No changes to this task as this task has been completed as described in the previous SOW. 

Task 4 Scrap Tires Website Update 
No changes . .The Agency continues to no longer need work under this task. 

Task 5 General IMR Program Support 
Under this task, the Agency is narrowing the number of publications the contractor will update 
no more than three (3) IMR publications. As described in the original task order, the Contractor 
may be required to provide support in communicating to key stakeholders about EPA's re-focus 
on the safety aspects of beneficial use and the role the Agency is undertaking in this area. 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. r· PROJECT NO. (If applicable) 

009 05/16/2013 
6.1SSUEDBY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 

1--
9A. AMENDMENT OF SOLICITATION NO. 

I CF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0033 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 04/13/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 

A. 'b'i!i5tfRH~~~~ ~~~Ef~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

u. 0 1 Ht::.K (::ipectry type or mootllcab·on ana aurtJonty) 

E. IMPORTANT: Contractor IKJ is no~ 0 is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

Task Order Title: Safe and Sustainable Recycling of Industrial Materials Technical and 

Program Support 

The purpose of this modification is as follows: 

(1) To reinstate Rita Chow as the primary Task Order Contracting Officer's Representative 

(TOCOR); and 

(2) To assign Paul Cassidy as the alternate TOCOR. 

All other terms and conditions remains unchanged and in full force and effect. 

Continued 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A. as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type orprfnt) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signatur& of person authorized to sign) 

NSN 7540-<11-152-8070 
Previous edition unusable 

Rayna Brown 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

05/16/2013 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10-0SG/00 331009 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

TOPO: Rita Chow Max Expire Date: 08/31/2013 

LIST OF CHANGESi 
Reason for Modification : Other Administrative 
Action 
Contracting Officer Representative changed from 

Paul Cassidy to Rita Chow 

TOCOR (Task Order Contracting Officer's 

Representative) changed to : Rita Chow 

Alternate COR/Project Officer changed to : Paul 

Cassidy 
Period of Performance: 04/13/2011 to 08/31/2013 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4~6) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

010 See Block 16C 
6.1SSUEDBY CODE SRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., strset. county, State and ZIP Coda) 

I 

9 
F 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 
AIRFAX VA 220316050 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 6 
4. REQUISITION/PURCHASE REO. NO. x· PROJECT NO. (ff applicable) 

See Schedule 

7. ADMINISTERED BY (If other than ffem 6) CODE I 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0033 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 04/13/2011 

• THIS ITEM ONLY APPUES TO AMENDMENT:; oF :;oU\.OIT ATioN:; 

0The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $30,727.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~5ECR~~~~ ?,.~~Ef~ ISSUED PURSUANT TO: (Specify authority} THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of Parties 
D. OTHER (Specify type of mod1flcation and authority) 

E. IMPORTANT: Contractor 0 is not, I!] is required lo sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

Task Order Title: Safe and Sustainable Recycling of Industrial Materials Technical and 

Program Support 

The purpose of this bilateral modification is to: 

(1) Incorporate the revised statement of work (SOW) dated May 29, 2013 (Attachment A, 2 

pages); 

(2) To approve the Contractor's proposal dated May 31, 2013, in the amount of $30,727.00 

based on the revised SOW herein; 

(3) To extend the period of performance; 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Rayna Brown 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10_056100331010 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

(4) To modify the obligation/funding ceiling; and 

(5) To modify the total task order ceiling price. 

The period of performance end date is hereby 

changed to December 31, 2013 in consideration to 

the Contractor for the Government caused delays 

associated with sequestration activities. 

The obligated ceiling is herby incrased by 

$30,727.00, from $367,342.00 to $398,069.00, 

which the Contractor is not authorized to exceed. 

The Contractor exceeds this amount at its own 

risk. This task Order is hereby fully funded. 

The total task order ceiling price is hereby 

changed from $367,342.00 to $398,069.00. 

This task order is for non-severable services. 

All other terms and conditions remain unchanged 

and in full force and effect. 
TOPO: Rita Chow Max Expire Date: 12/31/2013 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 

for work within scope 

Period Of Performance End Date changed from 

2013-08-31 to 2013-12-31 

New Total Amount for this Award: $398,069.00 

Obligated Amount for this Modification: $30,727.00 

CHANGES FOR LINE ITEM NUMBER: 1 

Total Amount changed 
from $367,342.00 to $398,069.00 

Obligated Amount for this modification: $30,727.00 

Incremental Funded Amount changed from 

$328,102.99 to $358,829.99 

CHANGES FOR ACCOUNTING CODE: 

11-12-B-31M-301DA1C-2585---1131MRP012-001 

Account code changed from 
11-12-B-31M-301DA1C-2585-1131MRP012-001 to 

11-12-B-31M-301DA1C-2585---1131MRP012-001 

Percent changed from 27.22259 to 25.12127 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-31M-302DA1-2585---1331MRP004-001 

Beginning FiscalYear 12 
Continued .•• 

NSN 754~1-152-8067 

QUANTITY fJNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (~5) 
Sponsored by GSA 
FAR (48CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 05610033 /0lO 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization 31M 
Program (PRC) 302DA1 
Budget (BOC) 2585 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1331MRP004-001 
Quantity: 0 
Amount: $30,727.00 
Percent: 7.71901 
Subject To Funding: N 

Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 
Period of Performance: 04/13/2011 to 12/31/2013 

Change Item 0001 to read as follows(amount shown 

is the total amount) : 

Task Order Ceiling Amount 

Requisition No: PR-OSWER-11-00296, 
PR-OSWER-11-00571, PR-OSWER-12-00268, 

PR-OSWER-12-00449, PR-OSWER-13-00150 

Accounting Info: 
ll-12-B-31M-301DA1C-2585---1131MRP012-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31M Program (PRC): 

301DA1C Budget (BOC) : 2585 DCN - Line ID: 

1131MRP012-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
10-ll-B-31M-301DA1C-2585-1031MRP515-001 BFY: 10 

EFY: 11 Fund: B Budget Org: 31M Program (PRC): 

301DA1C Budget (BOC): 2585 DCN - Line ID: 

1031MRP515-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
ll-12-B-31M-301DA1C-2585-1131MRP021-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31M Program (PRC): 

301DA1C Budget (BOC) : 2585 DCN - Line ID: 

Continued ..• 

NSN 754()..()1-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

6 

398,069.00 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100331010 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

1131MRP021-001 

SUPPLIES/SERVICES 

(B) 

Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31M-302DA1-2585-1231MRP009-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31M Program (PRC): 
302DA1 Budget {BOC): 2585 DCN - Line ID: 
1231MRP009-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31M-302DA1-2585-1231MRP022-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31M Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231MRP022-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31M-302DA1-2585---1331MRP004-001 BFY: 

EFY: 13 Fund: B Budget Org: 31M Program (PRC): 

302DA1 Budget (BOC): 2585 DCN - Line ID: 

1331MRP004-001 
Funding Flag: Partial 
Funded: $30,727.00 

NSN 7540-01-152-8067 

QUANTITY ~NIT UNIT PRICE 

(C) {D) (E) 

12 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 
FAR (48 CFR) 53.110 
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EP-W-10-056/0033/010 

ATTACHMENT A 

Amendment #6 to Task Order Statement of Work 

Safe and Sustainable Recycling of Industrial Materials 

Technical & Program Support 
May 29,2013 

Purpose 

The purpose of this action is to amend the Safe and Sustainable Recycling of Industrial Materials 

Technical and Program Support statement of work of Task Order No. 33 under contract No. EP-W-10-

056. This Order must be issued on a sole-source basis in the interest of economy and efficiency because 

it is a logical follow-on to an order already issued under the contract, and all awardees were given a fair 

opportunity to be considered under the original Order. 

Since the Agency continues to fully develop the research approach for the safety assessment of 

industrial non-hazardous materials, the scope of work is being modified to incorporate needed changes. 

The Agency is amending the tasks in this Task order Statement of Work (SOW) to modify Task #1 to 

include an additional beneficial use safety report on oil and gas wastes. 

SCOPE OF WORK 

The work to be completed in the original TOSOW is amended below. The contractor will continue to 

work on Task 1 and Task 5 as amended. 

TASK 1 Beneficial Use Safety Reports 

Under this task, the contractor shall continue to support the safety literature reviews for coal 

combustion residuals, C&D materials, iron and steel slag and pulp and paper residuals. The contractor, 

under this amendment, shall develop a safety report for oil and gas wastes. The contractor shall focus 

on the beneficial use /reuse of the solid waste components vs. the liquid fraction of the waste materials. 

The contractor shall perform literature searches identifying beneficial uses of the solid materials, as well 

as, evaluating the safety of these beneficial uses by evaluating the potential taxies that are associated 

with the oil and gas solid waste materials. The contractor will need to develop an initial draft report 

containing this information, as well as, a second draft and a final Draft, according to the schedule below. 

DELIVERABLES DUE DATES 

Initial draft of Oil and Gas report July 8, 2013 

Second Draft of Oil and Gas report Within 3 weeks of approval of the amendment 

modification 

Final draft of Oil and gas report Within 2 weeks of receiving EPA's comments on 

the second draft. 
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Task 2 Review of Other Countries' Beneficial Use programs. 

No changes to this task as task has been completed. 

Task 3 Industrial Materials Recycling Website Update. 

No changes to this task as task has been completed. 

Task 4. Scrap Tires Website Update. 

No changes as the Agency continues to no longer need work under this task. 

Task 5 GeneraiiMR Project Support 

Under this task, the Agency is narrowing the number of publications the contractor will update to no 

more than 3 publications. As described in the original task order, the Contractor may be required to 

provide support in communicating to key stakeholders about EPA's re-focus on the safety aspects of 

beneficial use and the role the Agency is under taking in this area. 

Page 6 of6 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 7 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

011 11/06/2013 PR-OSWER-13-00523 
6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., str&et, county. State and ZIP Coda) {x) 9A. AMENDMENT OF SOLICITATION NO. 

r-
ICF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0033 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 04/13/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 
. . 

Dlhe above numbered sohc•tation 1s amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended . 

Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendmentoo each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendmen~ and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $9,813.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A. I,~g{R~~~~ ~~~Ef~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of Parties; FAR 52.242-15 Stop-Work Order {Aug 1989) 

u. u 1 Ht:.K (Spectry type or modification ana authonty) 

E. IMPORTANT: Contractor Dis not. IKJ is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

Task Order Title: Safe and Sustainable Recycling of Industrial Materials Technical and 

Program Support 

The purpose of this bilateral modification is as follows: 

{1) to incorporate the revised statement of work {SOW) dated September 13, 2013 {2 pages); 

{2) to approve the Contractor's propoosal dated September 19, 2013, in the amount of 

$9,813.00 in consideration for the revised SOW herein; 

{3) to extend the end date of the period of performance to January 13, 2014 in 

consideration for the stop-work order due the Government shutdown; 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100331011 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

(4) to obligate funds in the amount of $9,813.00; 

(5) to modify the total obligation/funding 

ceiling; 
(6) to modify the total task order ceiling price; 

(7) to approve the Contractor's request to add 

the Program Analyst 1 labor category from the 
base contract; and 
(8) to clarify the circumstances of the stop-work 
order. 

On October 31, 2013, the Contractor requested an 

equitable adjustment (REA) pursuant to its rights 

under the FAR 52.242-15 Stop-Work Order (Aug 

1989) clause. Schedule delays resulted from the 

Stop-Work Order dated and issued via an emailed 

letter to the Contractor on October 1, 2013, 

which was cancelled via an emailed letter on 

October 17, 2013. 

The obligated ceiling is hereby increased by 

$9,813.00, from $398,069.00 to $407,882.00, which 

the Contractor is not authorized to exceed. The 

Contractor exceeds this amount at its own risk. 

This task order is hereby fully funded. 

The total task order ceiling price is hereby 

changed from $398,069.00 to $407,882.00. 

As per the Contractor's proposal, the addition of 

the Program Analyst I labor category at a 
discounted rate (exclusive to this order) has no 

impact on the task order price. 

In consideration, this modification agreed to 

herein is a complete equitable adjustment. The 

Contractor hereby releases the Government from 

any and all liability under this contract for 

further equitable adjustments attributable to 

such facts or circumstances giving rise to the 

proposal/request for adjustment. 

This task order is for non-severable services. 

All other terms and conditions remains unchanged 

and in full force and effect. 
TOPO: Rita Chow Max Expire Date: 01/13/2014 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 

for work within scope 

Continued ... 

NSN 754Q-01-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 
FAR (48CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100331011 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Period Of Performance End Date changed from 
2013-12-31 to 2014-01-13 
Total Amount for this Modification: $9,813.00 

New Total Amount for this Version: $407,882.00 

New Total Amount for this Award: $407,882.00 

Obligated Amount for this Modification: $9,813.00 

New Total Obligated Amount for this Award: 
$407,882.00 
Incremental Funded Amount changed: from 
$398,069.00 to $407,882.00 

Maximum Potential Expiration Date changed to : 
01/13/2014 

CHANGES FOR LINE ITEM NUMBER: 1 

Total Amount changed from $398,069.00 to 
$407,882.00 
Obligated Amount for this modification: $9,813.00 

Incremental Funded Amount changed from 
$398,069.00 to $407,882.00 

CHANGES FOR DELIVERY LOCATION: HPOD 

Amount changed from $398,069.00 to $407,882.00 

CHANGES FOR ACCOUNTING CODE: 
ll-12-B-31M-301DA1C-2585---1131MRP012-001 

Percent changed from 25.12127 to 24.51689 

CHANGES FOR ACCOUNTING CODE: 
12-13-B-31M-302DA1-2585---1331MRP004-001 
Percent changed from 7.71901 to 7.53331 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-31M-302DA1-2585---1331MRP013-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 31M 
Program (PRC) 302DA1 
Budget (BOC) 2585 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1331MRP013-001 
Quantity: 0 
Amount: $9,813.00 
Percent: 2.40584 
Subject To Funding: N 

Continued ... 

NSN 754~1-152-8067 

QUANTITY ltJNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (U6) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100331011 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Period of Performance: 04/13/2011 to 01/13/2014 

Change Item 0001 to read as follows(amount shown 

is the total amount) : 

Task Order Ceiling Amount 

Accounting Info: 
11-12-B-31M-301DA1C-2585---1131MRP012-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31M Program (PRC): 

301DA1C Budget (BOC): 2585 DCN - Line ID: 

1131MRP012-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
10-11-B-31M-301DA1C-2585-1031MRP515-001 BFY: 10 

EFY: 11 Fund: B Budget Org: 31M Program (PRC): 

301DA1C Budget (BOC) : 2585 DCN - Line ID: 

1031MRP515-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
11-12-B-31M-301DA1C-2585-1131MRP021-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31M Program (PRC): 

301DA1C Budget (BOC) : 2585 DCN - Line ID: 

1131MRP021-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31M-302DA1-2585-1231MRP009-001 BFY: 12 

EFY: 13 Fund: B Budget Org: 31M Program (PRC): 

302DA1 Budget (BOC) : 2585 DCN - Line ID: 

1231MRP009-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31M-302DA1-2585-1231MRP022-001 BFY: 12 

EFY: 13 Fund: B Budget Org: 31M Program (PRC): 

302DA1 Budget (BOC) : 2585 DCN - Line ID: 

1231MRP022-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31M-302DA1-2585---1331MRP004-001 BFY: 12 

EFY: 13 Fund: B Budget Org: 31M Program (PRC): 

302DA1 Budget (BOC) : 2585 DCN - Line ID: 

1331MRP004-001 
Funding Flag: Partial 
Continued •.. 

NSN 754~1-152-S067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 
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407,882.00 

OPTIONAL FORM 338 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0-056100331011 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Funded: $0.00 
Accounting Info: 
13-14-B-31M-302DA1-2585---1331MRP013-001 
EFY: 14 Fund: B Budget Org: 31M Program 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1331MRP013-001 
Funding Flag: Partial 
Funded: $9,813.00 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

BFY: 13 
(PRC): 

UNIT PRICE 

(E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-85) 
Sponsored by GSA 
FAR (48 CFR)53.110 
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EP-W-10-056/0033/011 

Amendment #7 to Task Order Statement of Work 

Safe and Sustainable Recycling of Industrial Materials 

Technical & Program Support 

September 13, 2013 

PURPOSE 

The purpose of this action is to amend the Safe and Sustainable Recycling of Industrial Materials 

Technical and Program Support statement of work of Task Order EPG11S00033 under contract number 

EP-W-10-056. 

Since the Agency continues to fully develop the research approach for the safety assessment of 

industrial non-hazardous materials, the scope of work is being modified to incorporate needed changes. 

The Agency is amending the Task 1 in this Task Order Statement of Work (TOSOW) to include additional 

research needed to address the Agency's comments on the draft Beneficial Use Safety Information 

report for scrap tires; in addition, Task 5 is being removed because the Agency does not have its safety 

research completed to update the guidance documents. 

SCOPE OF WORK 

The work to be completed in the original TOSOW of work is amended below. The contractor will 

continue to work on Task 1 as amended. 

Task 1 Beneficial Use Safety Information Reports . 

Under this task, the contractor shall continue to support the safety literature reviews for coal 

combustion residuals, construction and demolition (C&D) materials, scrap tires, iron and steel slag, pulp 

and paper residuals, and oil and gas wastes. For the scrap tire report, the contractor shall address the 

Agency's comments on the second draft of the scrap tire safety report. The contractor may need to 

conduct additional research to address the Agency's comments. The contractor shall submit a third draft 

of the report addressing the Agency comments prior to submitting a final draft report, according to the 

schedule below. The contractor shall use the scrap tires safety report as the model for the safety reports 

for the other industrial materials. As with the draft reports for scrap tires, the contractor shall anticipate 

conducting additional research to address the Agency's comments on the draft reports for the other 

materials. 
DELIVERABLE$ DUE DATE 

Second draft Scrap Tires Report June 27, 2013 (Complete) 

Third draft Scrap Tires Report Within three .(3) weeks of receiving EPA's 

comments on second draft. 

Final draft Scrap Tires Report Within two (2) weeks of receiving EPA's 

comments on third draft. 

The previous amendment issued in May 2013 requested the contractor to develop a safety report for oil 

and gas wastes. The contractor shall continue to develop the oil and gas wastes safety report and focus 

on the beneficial use/reuse of the solid waste components versus the liquid fraction of the waste 

materials. The contractor shall continue to perform literature searches identifying beneficial uses of the 

solid materials, as well as evaluating the safety of these beneficial uses by evaluating the potential toxics 

that are associated with the oil and gas solid waste materials. The contractor as stated in the previous 

1 
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amendment will need to develop an initial draft report containing this information, as well as a second 

draft and a final draft according to the schedule below. 

DELIVERABLE$ DUE DATES 

Initial draft of Oil and Gas report July 8, 2013 

Second Draft of Oil and Gas Report Within 3 weeks of approval of amendment 

modification 

Final draft of Oil and Gas report Within 2 weeks of receiving EPA's comments on 

the second draft 

Task 2 Review of Other Countries' Beneficial Use Programs 

No changes to this task as this task has been completed. 

Task 3 Industrial Materials Recycling Website Update 

No changes to this task as this task has been completed. 

Task 4 Scrap Tires Website Update 
No changes. The Agency continues to no longer need work under this task. 

Task 5 GenerallMR Program Support 

The Agency no longer needs work under this task. The contractor is not to expend any more hours or 

dollars to this task. 

Period of Performance 

This revision to the statement of work extends the period of performance until January 13, 2014. 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. r· PROJECT NO. (If applicable) 

012 See Block 16C 
6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
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1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .• str9et, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

1--

ICF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0033 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 04/13/2011 
11. THIS ITEM ONLY APPLIE::> Tu AMENDMENTS OF ::>OUCITATiuNS 

. . 
DThe above numbered soliCitation 1s amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended . 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment. and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 
A. b~gEcRH~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

FAR 52.243-3 Chanqes--Time-and-Materials or Labor Hours (SEP 2000) 
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of Parties 
u. u 1 Ht::.K (:opacity type or moait1cat10n ana autnonty) 

E. IMPORTANT: Contractor Dis not [!]is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

Task Order Title: Safe and Sustainable Recycling of Industrial Materials Technical and 

Program Support 

TOPO: Rita Chow Max Expire Date: 03/07/2014 

The purpose of this bilateral no-cost modification is to: 

1) Extend the period of performance of this task order. 

The period of performance of this task order is hereby extended until March 7, 2014, at no 

additional cost to the Government. This extension is consideration for Government caused 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
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15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10-0SG/00331012 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

delays and impact to performance. 

Contractor's Statement of Release: 

In consideration of the modification agreed to 
herein as complete equitable adjustments for the 
Contractor's December 24, 2013, email response 
which serves as a "proposal for adjustment," the 
Contractor hereby releases the Government from 
any and all liability under this contract for 
further equitable adjustments attributable to 
such afacts or circumstances giving rise to the 
"proposal for adjustment." 

This task order is for non-severable services. 

Alll other terms and conditions remain unchanged. 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 
Period Of Performance End Date changed 'from 
2014-01-13 to 2014-03-07 
Total Amount for this Modification: $0.00 
New Total Amount for this Version: $0.00 
New Total Amount for this Award: $407,882.00 

Maximum Potential Expiration Date changed to : 
03/07/2014 
Period of Performance: 04/13/2011 to 03/07/2014 

NSN 754Q-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. ,5. PROJECT NO. (If applicable) 

013 03/06/2014 
6.1SSUED BY CODE SRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State end ZIP Code) 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 

I 

9 
F AIRFAX VA 220316050 

CODE 072648579 FACILITY CODE 

7. ADMINISTERED BY (If other than Item 6) CODE I 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 

0033 
10B. DATED (SEE ITEM 13) 

04/13/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 

X 

A. ~gE'k~~~~ ?r~~Efolt ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

FAR 52.243-3 Changes--Time-and-Materials or Labor Hours (SEP 2000) (definitized change) 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

By Mutual Agreement of Parties 

u. u 1 H~K (Speciry type or moamcation ana aurnonty) 

E. IMPORTANT: Contractor Dis not. IRJ is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

Task Order Title: Safe and Sustainable Recycling of Industrial Materials Technical and 

Program Support 

TOPO: Rita Chow Max Expire Date: 03/28/2014 

The purpose of this no-cost bilateral modification is for the following: 

1) To extend the period of performance of this task order (see below) 

This extension is in consideration for excusable delays. 

Continued ..• 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-Q1-152-8070 
Previous edition unusable 

Rayna Brown 

15C. DATE SIGNED 11 16C. DATE SIGNED 

03/20/2014 

STANDARD FORM 30 (REV. 10-83) 

Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 10_056100331013 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Contractor's Statement of Release: 

In consideration of the modification agreed to 
herein as a complete equitable adjustment for the 
Contractor's March 6, 2014 email proposal which 

serves as a "proposal for adjustment," the 
Contractor hereby releases the Government from 
any and all liability under this contract for 
further equitable adjustments attributable to 
such facts o~ circumstances giving rise to the 
"proposal for adjustment." 

This is a non-severable task order. 

All other terms and conditions remain unchanged. 
LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 
Period Of Performance End Date changed from 
2014-03-07 to 2014-03-28 Maximum Potential 
Expiration Date changed to : 03/28/2014 
Period of Performance: 04/13/2011 to 03/28/2014 

NSN 754~1-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 335 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

014 See Block 16C 
6.1SSUED BY CODE SRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 

I 
9 
F AIRFAX VA 220316050 

CODE 072648579 FACILITY CODE 

r· CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

7. ADMINISTERED BY (If other than Item 6) CODE I 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0033 
10B. DATED (SEE ITEM 13) 

04/13/2011 

11. THIS ITEM ONLYAPPUES TO AMENDMENTS OF SOLICITATIONS 

OThe above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment and is received prior to the opening hour and date specified. 

12.ACCOUNTINGANDAPPROPRIATION DATA(Ifrequired) Net Decrease: -$1,222.46 
See Schedule 

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). · 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X FAR 52.232-22 Limitation of Funds (APR 1984) 

E. IMPORTANT: Contractor 0 is not. lEI is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitab'onlcontract subject matter where feasible.) 

DUNS Number: 072648579 

Task Order Title: Safe and Sustainable Recycling of Industrial Materials Technical and 

Program Support 

TOCOR: Rita Chow Max Expire Date: 03/28/2014 

The purpose of this modification is to de-obligate funding in the amount of $1,222.46 from 

this Task Order. The new total amount of funding obligated is now $406,659.54. All services 

have been rendered and all invoices have been paid under this Task Order. These funds are 

no longer required. 

LIST OF CHANGES: 

Continued ... 
Except as provided herein, ali terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 

Previous edition unusable 

15C. DATE SIGNED 

Mark Heare 

16B. UNITED STATES OF AMERICA 

(S;gnatum of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 

Prescribed by GSA 

FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10_056100331014 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Funding Only Action 

Total Amount for this Modification: $0.00 

Obligated Amount for this Modification: -$1,222.46 

Incremental Funded Amount changed from 

$407,882.00 to $406,659.54 

CHANGES FOR ACCOUNTING CODE: 

13-14-B-31M-302DA1-2585---1331MRP013-001 

Amount changed from $9,813.00 to $8,590.54 

Delivery Location Code: HPOD 

HPOD 

US Environmental Protection Agency 

Headquarters Procurement Operations 

Ariel Rios Building 

1200 Pennsylvania Avenue, NW 

Washington DC 20460 USA 

Period of Performance: 04/13/2011 to 03/28/2014 

NSN 754().()1·152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAl. FORM 336 (4-86) 

Sponsored by GSA 

FAR 148 CFR\ 53.110 

2 


